
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C522 REVISION NO : BIDS OPENED ON : Nov 16 2022 
CONTRACT NO :009882 REGION NO : 3 AWARDED ON : Dec  8 2022 
VERSION NO :4 WORK ORDER# : XL6123

HWY :SR 101,104
TITLE :US 101

LELAND CREEK AND UNNAMED TRIBS
REMOVE FISH BARRIERS
22C522

PROJECT :
COUNTY(S) :JEFFERSON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/10/2022
13:59

DOT_RGGB01

0101(399)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680847
KENT WA 98031-1884
8404 S 196TH ST
SB STRUCTURES, LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100718CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. KRAEMER NORTH AMERICA, LLC.
609 N HILL BLVD 4055 21ST AVE W. SUITE 100

BURLINGTON   WA  982334600 SEATTLE   WA  981991247
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

1 MOBILIZATION 

L.S. -0.28 % 10.37 % 12.05 %

890,000.00 -2,497.00 985,014.71 92,517.71 1,000,000.00 107,503.00892,497.00

35,000.0000

2 CLEARING AND GRUBBING 

0.6000 ACRE -0.85 % 60,000.0000 69.97 % 25,000.0000 -29.18 %

21,000.00 -180.00 36,000.00 14,820.00 15,000.00 -6,180.00

35,300.0000

21,180.00

25,000.0000

3 CLEARING

0.4300 ACRE -5.27 % 125,000.0000 373.65 % 23,000.0000 -12.85 %

10,750.00 -598.13 53,750.00 42,401.87 9,890.00 -1,458.13

26,391.0000

11,348.13

15.0000

4 REMOVING ASPHALT CONC. PAVEMENT 

455.0000 S.Y. -68.09 % 22.0000 -53.19 % 18.0000 -61.70 %

6,825.00 -14,560.00 10,010.00 -11,375.00 8,190.00 -13,195.00

47.0000

21,385.00

5 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00

6 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

60,000.00 60,000.00 60,000.0060,000.00

15.2700

7 REMOVING GUARDRAIL 

460.0000 L.F. 154.50 % 14.0000 133.33 % 15.0000 150.00 %

7,024.20 4,264.20 6,440.00 3,680.00 6,900.00 4,140.00

6.0000

2,760.00

323.4900

8 REMOVING GUARDRAIL ANCHOR 

4.0000 EACH 13.11 % 320.0000 11.89 % 325.0000 13.64 %

1,293.96 149.96 1,280.00 136.00 1,300.00 156.00

286.0000

1,144.00

3.7500

9 REMOVING PAINT LINE 

5050.0000 L.F. 87.50 % 2.0000 0.00 % 4.0000 100.00 %

18,937.50 8,837.50 10,100.00 0.00 20,200.00 10,100.00

2.0000

10,100.00

6.0000

10 REMOVING WIRE FENCE 

1220.0000 L.F. 50.00 % 3.5000 -12.50 % 8.0000 100.00 %

7,320.00 2,440.00 4,270.00 -610.00 9,760.00 4,880.00

4.0000

4,880.00
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GRADING

11 EARTHWORK SITE - NORTH TRIB

L.S. -3.53 % 35.05 % 107.78 %

325,000.00 -11,900.00 455,000.00 118,100.00 700,000.00 363,100.00336,900.00

12 EARTHWORK SITE - SOUTH TRIB

L.S. 42.09 % 131.64 % 351.98 %

125,750.00 37,250.00 205,000.00 116,500.00 400,000.00 311,500.0088,500.00

13 EARTHWORK SITE - LELAND CREEK

L.S. 25.73 % 86.54 % 247.93 %

411,150.00 84,150.00 610,000.00 283,000.00 1,137,743.00 810,743.00327,000.00

14 TEMPORARY ROADWAY INSTALL AND REMOVE

L.S. 113.26 % 47.19 % 170.54 %

510,000.00 270,850.00 352,000.00 112,850.00 647,000.00 407,850.00239,150.00

DRAINAGE

30.6000

15 DITCH EXCAVATION INCL. HAUL 

553.0000 C.Y. -21.54 % 34.0000 -12.82 % 110.0000 182.05 %

16,921.80 -4,645.20 18,802.00 -2,765.00 60,830.00 39,263.00

39.0000

21,567.00

1,050.0000

16 LARGE WOODY MATERIAL (LWM) TYPE NT-1

1.0000 EACH -38.38 % 1,150.0000 -32.51 % 1,860.0000 9.15 %

1,050.00 -654.00 1,150.00 -554.00 1,860.00 156.00

1,704.0000

1,704.00

1,375.0000

17 LARGE WOODY MATERIAL (LWM) TYPE NT-2

2.0000 EACH -19.12 % 1,150.0000 -32.35 % 2,100.0000 23.53 %

2,750.00 -650.00 2,300.00 -1,100.00 4,200.00 800.00

1,700.0000

3,400.00

7,000.0000

18 LARGE WOODY MATERIAL (LWM) TYPE NT-3

1.0000 EACH 20.69 % 5,400.0000 -6.90 % 14,600.0000 151.72 %

7,000.00 1,200.00 5,400.00 -400.00 14,600.00 8,800.00

5,800.0000

5,800.00

9,730.0000

19 LARGE WOODY MATERIAL (LWM) TYPE NT-4

2.0000 EACH 64.92 % 9,000.0000 52.54 % 14,600.0000 147.46 %

19,460.00 7,660.00 18,000.00 6,200.00 29,200.00 17,400.00

5,900.0000

11,800.00

820.0000

20 LARGE WOODY MATERIAL (LWM) TYPE NT-5

1.0000 EACH -18.00 % 1,150.0000 15.00 % 1,500.0000 50.00 %

820.00 -180.00 1,150.00 150.00 1,500.00 500.00

1,000.0000

1,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C522 REVISION NO : BIDS OPENED ON : Nov 16 2022 
CONTRACT NO :009882 REGION NO : 3 AWARDED ON : Dec  8 2022 
VERSION NO :4 WORK ORDER# : XL6123

HWY :SR 101,104
TITLE :US 101

LELAND CREEK AND UNNAMED TRIBS
REMOVE FISH BARRIERS
22C522

PROJECT :
COUNTY(S) :JEFFERSON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/10/2022
13:59

DOT_RGGB01

0101(399)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680847
KENT WA 98031-1884
8404 S 196TH ST
SB STRUCTURES, LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100718CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. KRAEMER NORTH AMERICA, LLC.
609 N HILL BLVD 4055 21ST AVE W. SUITE 100

BURLINGTON   WA  982334600 SEATTLE   WA  981991247
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

915.0000

21 LARGE WOODY MATERIAL (LWM) TYPE NT-6

1.0000 EACH -23.75 % 1,150.0000 -4.17 % 1,800.0000 50.00 %

915.00 -285.00 1,150.00 -50.00 1,800.00 600.00

1,200.0000

1,200.00

2,740.0000

22 LARGE WOODY MATERIAL (LWM) TYPE NT-7

1.0000 EACH -34.76 % 3,100.0000 -26.19 % 5,600.0000 33.33 %

2,740.00 -1,460.00 3,100.00 -1,100.00 5,600.00 1,400.00

4,200.0000

4,200.00

1,050.0000

23 LARGE WOODY MATERIAL (LWM) TYPE NT-8

2.0000 EACH -38.24 % 930.0000 -45.29 % 2,400.0000 41.18 %

2,100.00 -1,300.00 1,860.00 -1,540.00 4,800.00 1,400.00

1,700.0000

3,400.00

2,315.0000

24 LARGE WOODY MATERIAL (LWM) TYPE NT-9

1.0000 EACH -44.88 % 3,700.0000 -11.90 % 5,200.0000 23.81 %

2,315.00 -1,885.00 3,700.00 -500.00 5,200.00 1,000.00

4,200.0000

4,200.00

590.0000

25 LARGE WOODY MATERIAL (LWM) TYPE ST-1

1.0000 EACH -41.00 % 1,050.0000 5.00 % 1,500.0000 50.00 %

590.00 -410.00 1,050.00 50.00 1,500.00 500.00

1,000.0000

1,000.00

2,300.0000

26 LARGE WOODY MATERIAL (LWM) TYPE ST-2

4.0000 EACH -42.50 % 3,100.0000 -22.50 % 2,300.0000 -42.50 %

9,200.00 -6,800.00 12,400.00 -3,600.00 9,200.00 -6,800.00

4,000.0000

16,000.00

1,600.0000

27 LARGE WOODY MATERIAL (LWM) TYPE ST-3

2.0000 EACH -60.00 % 3,700.0000 -7.50 % 3,700.0000 -7.50 %

3,200.00 -4,800.00 7,400.00 -600.00 7,400.00 -600.00

4,000.0000

8,000.00

4,220.0000

28 LARGE WOODY MATERIAL (LWM) TYPE ST-4

2.0000 EACH -37.30 % 5,700.0000 -15.30 % 8,100.0000 20.36 %

8,440.00 -5,020.00 11,400.00 -2,060.00 16,200.00 2,740.00

6,730.0000

13,460.00

1,865.0000

29 LARGE WOODY MATERIAL (LWM) TYPE ST-5

1.0000 EACH -61.15 % 2,750.0000 -42.71 % 4,975.0000 3.65 %

1,865.00 -2,935.00 2,750.00 -2,050.00 4,975.00 175.00

4,800.0000

4,800.00

855.0000

30 LARGE WOODY MATERIAL (LWM) TYPE ST-6

2.0000 EACH -28.75 % 2,000.0000 66.67 % 1,900.0000 58.33 %

1,710.00 -690.00 4,000.00 1,600.00 3,800.00 1,400.00

1,200.0000

2,400.00

2,120.0000

31 LARGE WOODY MATERIAL (LWM) TYPE ST-7

1.0000 EACH -47.00 % 3,100.0000 -22.50 % 4,150.0000 3.75 %

2,120.00 -1,880.00 3,100.00 -900.00 4,150.00 150.00

4,000.0000

4,000.00
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2,030.0000

32 LARGE WOODY MATERIAL (LWM) TYPE L-1

1.0000 EACH 1.50 % 1,400.0000 -30.00 % 4,700.0000 135.00 %

2,030.00 30.00 1,400.00 -600.00 4,700.00 2,700.00

2,000.0000

2,000.00

9,210.0000

33 LARGE WOODY MATERIAL (LWM) TYPE L-2

1.0000 EACH 73.77 % 6,000.0000 13.21 % 10,000.0000 88.68 %

9,210.00 3,910.00 6,000.00 700.00 10,000.00 4,700.00

5,300.0000

5,300.00

9,210.0000

34 LARGE WOODY MATERIAL (LWM) TYPE L-3

1.0000 EACH 39.55 % 6,000.0000 -9.09 % 10,000.0000 51.52 %

9,210.00 2,610.00 6,000.00 -600.00 10,000.00 3,400.00

6,600.0000

6,600.00

7,653.0000

35 LARGE WOODY MATERIAL (LWM) TYPE L-4

1.0000 EACH 53.06 % 5,000.0000 0.00 % 7,500.0000 50.00 %

7,653.00 2,653.00 5,000.00 0.00 7,500.00 2,500.00

5,000.0000

5,000.00

8,385.0000

36 LARGE WOODY MATERIAL (LWM) TYPE L-5

1.0000 EACH 49.73 % 5,000.0000 -10.71 % 8,500.0000 51.79 %

8,385.00 2,785.00 5,000.00 -600.00 8,500.00 2,900.00

5,600.0000

5,600.00

9,635.0000

37 LARGE WOODY MATERIAL (LWM) TYPE L-6

1.0000 EACH 92.70 % 6,000.0000 20.00 % 10,000.0000 100.00 %

9,635.00 4,635.00 6,000.00 1,000.00 10,000.00 5,000.00

5,000.0000

5,000.00

7,653.0000

38 LARGE WOODY MATERIAL (LWM) TYPE L-7

1.0000 EACH 53.06 % 4,500.0000 -10.00 % 7,500.0000 50.00 %

7,653.00 2,653.00 4,500.00 -500.00 7,500.00 2,500.00

5,000.0000

5,000.00

1,850.0000

39 LARGE WOODY MATERIAL (LWM) TYPE L-8

3.0000 EACH 23.33 % 2,700.0000 80.00 % 3,000.0000 100.00 %

5,550.00 1,050.00 8,100.00 3,600.00 9,000.00 4,500.00

1,500.0000

4,500.00

1,115.0000

40 LARGE WOODY MATERIAL (LWM) TYPE L-8A

3.0000 EACH 11.50 % 2,100.0000 110.00 % 2,200.0000 120.00 %

3,345.00 345.00 6,300.00 3,300.00 6,600.00 3,600.00

1,000.0000

3,000.00

1,115.0000

41 LARGE WOODY MATERIAL (LWM) TYPE L-8B

2.0000 EACH 11.50 % 1,600.0000 60.00 % 2,200.0000 120.00 %

2,230.00 230.00 3,200.00 1,200.00 4,400.00 2,400.00

1,000.0000

2,000.00

1,600.0000

42 LARGE WOODY MATERIAL (LWM) TYPE L-9

1.0000 EACH 60.00 % 3,400.0000 240.00 % 2,750.0000 175.00 %

1,600.00 600.00 3,400.00 2,400.00 2,750.00 1,750.00

1,000.0000

1,000.00
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1,600.0000

43 LARGE WOODY MATERIAL (LWM) TYPE L-10

2.0000 EACH 60.00 % 3,400.0000 240.00 % 2,750.0000 175.00 %

3,200.00 1,200.00 6,800.00 4,800.00 5,500.00 3,500.00

1,000.0000

2,000.00

40.0000

44 SLASH

18.0000 C.Y. -85.40 % 275.0000 0.36 % 150.0000 -45.26 %

720.00 -4,212.00 4,950.00 18.00 2,700.00 -2,232.00

274.0000

4,932.00

40.0000

45 STREAMBED SAND

226.0000 TON -38.46 % 61.0000 -6.15 % 57.0000 -12.31 %

9,040.00 -5,650.00 13,786.00 -904.00 12,882.00 -1,808.00

65.0000

14,690.00

63.7500

46 STREAMBED SEDIMENT 

4301.0000 TON 11.84 % 48.0000 -15.79 % 65.0000 14.04 %

274,188.75 29,031.75 206,448.00 -38,709.00 279,565.00 34,408.00

57.0000

245,157.00

63.7500

47 STREAMBED COBBLES 4 IN. 

773.0000 TON 41.67 % 67.0000 48.89 % 65.0000 44.44 %

49,278.75 14,493.75 51,791.00 17,006.00 50,245.00 15,460.00

45.0000

34,785.00

63.7500

48 STREAMBED COBBLES 8 IN. 

345.0000 TON -13.85 % 73.0000 -1.35 % 65.0000 -12.16 %

21,993.75 -3,536.25 25,185.00 -345.00 22,425.00 -3,105.00

74.0000

25,530.00

75.0000

49 STREAMBED BOULDER TYPE ONE 

113.0000 TON -29.91 % 85.0000 -20.56 % 75.0000 -29.91 %

8,475.00 -3,616.00 9,605.00 -2,486.00 8,475.00 -3,616.00

107.0000

12,091.00

80.1000

50 ROCK FOR EROSION AND SCOUR PROTECTION CLASS A 

232.0000 TON -1.11 % 68.0000 -16.05 % 78.0000 -3.70 %

18,583.20 -208.80 15,776.00 -3,016.00 18,096.00 -696.00

81.0000

18,792.00

65.1500

51 QUARRY SPALLS 

552.0000 TON -5.58 % 50.0000 -27.54 % 55.0000 -20.29 %

35,962.80 -2,125.20 27,600.00 -10,488.00 30,360.00 -7,728.00

69.0000

38,088.00

51.0000

52 UNDERDRAIN PIPE 6 IN. DIAM. 

205.0000 L.F. 104.00 % 37.0000 48.00 % 38.0000 52.00 %

10,455.00 5,330.00 7,585.00 2,460.00 7,790.00 2,665.00

25.0000

5,125.00

37.0000

53 DRAIN PIPE 6 IN. DIAM. 

116.0000 L.F. -9.76 % 70.0000 70.73 % 25.0000 -39.02 %

4,292.00 -464.00 8,120.00 3,364.00 2,900.00 -1,856.00

41.0000

4,756.00
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125.0000

54 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM. 

78.0000 L.F. 45.35 % 135.0000 56.98 % 136.0000 58.14 %

9,750.00 3,042.00 10,530.00 3,822.00 10,608.00 3,900.00

86.0000

6,708.00

55 TEMPORARY STREAM DIVERSION - NORTH TRIB

L.S. -66.10 % -93.22 % -66.10 %

30,000.00 -58,500.00 6,000.00 -82,500.00 30,000.00 -58,500.0088,500.00

56 TEMPORARY STREAM DIVERSION - SOUTH TRIB

L.S. -66.10 % -88.70 % -66.10 %

30,000.00 -58,500.00 10,000.00 -78,500.00 30,000.00 -58,500.0088,500.00

57 TEMPORARY STREAM DIVERSION - LELAND CREEK

L.S. 20.34 % -52.54 % -3.95 %

106,500.00 18,000.00 42,000.00 -46,500.00 85,000.00 -3,500.0088,500.00

58 FISH EXCLUSION 

EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00

59 FORCE ACCOUNT - ADDITIONAL STREAMBED GRADING

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

STORM SEWER

6,650.0000

60 CATCH BASIN TYPE 2 48 IN. DIAM. 

3.0000 EACH 26.47 % 7,300.0000 38.84 % 6,750.0000 28.38 %

19,950.00 4,176.00 21,900.00 6,126.00 20,250.00 4,476.00

5,258.0000

15,774.00

6.0000

61 TESTING STORM SEWER PIPE 

74.0000 L.F. 33.33 % 39.0000 766.67 % 25.0000 455.56 %

444.00 111.00 2,886.00 2,553.00 1,850.00 1,517.00

4.5000

333.00

150.0000

62 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 

74.0000 L.F. 41.51 % 135.0000 27.36 % 155.0000 46.23 %

11,100.00 3,256.00 9,990.00 2,146.00 11,470.00 3,626.00

106.0000

7,844.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C522 REVISION NO : BIDS OPENED ON : Nov 16 2022 
CONTRACT NO :009882 REGION NO : 3 AWARDED ON : Dec  8 2022 
VERSION NO :4 WORK ORDER# : XL6123

HWY :SR 101,104
TITLE :US 101

LELAND CREEK AND UNNAMED TRIBS
REMOVE FISH BARRIERS
22C522

PROJECT :
COUNTY(S) :JEFFERSON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/10/2022
13:59

DOT_RGGB01

0101(399)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680847
KENT WA 98031-1884
8404 S 196TH ST
SB STRUCTURES, LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100718CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. KRAEMER NORTH AMERICA, LLC.
609 N HILL BLVD 4055 21ST AVE W. SUITE 100

BURLINGTON   WA  982334600 SEATTLE   WA  981991247
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

1,750.0000

63 LEVEL SPREADER

2.0000 EACH 75.00 % 2,000.0000 100.00 % 2,200.0000 120.00 %

3,500.00 1,500.00 4,000.00 2,000.00 4,400.00 2,400.00

1,000.0000

2,000.00

STRUCTURE

30.6000

64 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

465.0000 C.Y. -12.57 % 38.0000 8.57 % 55.0000 57.14 %

14,229.00 -2,046.00 17,670.00 1,395.00 25,575.00 9,300.00

35.0000

16,275.00

65 SHORING OR EXTRA EXCAVATION CL. A 

L.S. 76.32 % -46.32 % -73.68 %

335,000.00 145,000.00 102,000.00 -88,000.00 50,000.00 -140,000.00190,000.00

1,440.0000

66 CONSTRUCTING 6 FT. DIAM SHAFT 

470.0000 L.F. -20.00 % 1,542.0000 -14.33 % 2,000.0000 11.11 %

676,800.00 -169,200.00 724,740.00 -121,260.00 940,000.00 94,000.00

1,800.0000

846,000.00

385.0000

67 SHAFT - 30 IN. DIAMETER 

480.0000 L.F. 65.24 % 485.0000 108.15 % 450.0000 93.13 %

184,800.00 72,960.00 232,800.00 120,960.00 216,000.00 104,160.00

233.0000

111,840.00

173.0000

68 FURNISHING SOLDIER PILE W14X145

470.0000 L.F. -30.80 % 193.0000 -22.80 % 170.0000 -32.00 %

81,310.00 -36,190.00 90,710.00 -26,790.00 79,900.00 -37,600.00

250.0000

117,500.00

1.7300

69 ST. REINF. BAR FOR BRIDGE 

20000.0000 LB. -46.60 % 2.0000 -38.27 % 2.0000 -38.27 %

34,600.00 -30,200.00 40,000.00 -24,800.00 40,000.00 -24,800.00

3.2400

64,800.00

1,260.0000

70 QA SHAFT TEST 

9.0000 EACH 26.00 % 1,350.0000 35.00 % 1,200.0000 20.00 %

11,340.00 2,340.00 12,150.00 3,150.00 10,800.00 1,800.00

1,000.0000

9,000.00

1,225.0000

71 CONC. CLASS 4000 FOR BRIDGE 

180.0000 C.Y. 36.11 % 1,385.0000 53.89 % 900.0000 0.00 %

220,500.00 58,500.00 249,300.00 87,300.00 162,000.00 0.00

900.0000

162,000.00

573.0000

72 PRESTRESSED CONC. GIRDER WF66G

550.0000 L.F. -36.33 % 655.0000 -27.22 % 700.0000 -22.22 %

315,150.00 -179,850.00 360,250.00 -134,750.00 385,000.00 -110,000.00

900.0000

495,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C522 REVISION NO : BIDS OPENED ON : Nov 16 2022 
CONTRACT NO :009882 REGION NO : 3 AWARDED ON : Dec  8 2022 
VERSION NO :4 WORK ORDER# : XL6123

HWY :SR 101,104
TITLE :US 101

LELAND CREEK AND UNNAMED TRIBS
REMOVE FISH BARRIERS
22C522

PROJECT :
COUNTY(S) :JEFFERSON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/10/2022
13:59

DOT_RGGB01

0101(399)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680847
KENT WA 98031-1884
8404 S 196TH ST
SB STRUCTURES, LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100718CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. KRAEMER NORTH AMERICA, LLC.
609 N HILL BLVD 4055 21ST AVE W. SUITE 100

BURLINGTON   WA  982334600 SEATTLE   WA  981991247
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

73 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

26.2500

74 LAGGING 

750.0000 S.F. -79.49 % 28.5000 -77.73 % 55.0000 -57.03 %

19,687.50 -76,312.50 21,375.00 -74,625.00 41,250.00 -54,750.00

128.0000

96,000.00

75 CONTRACTOR DESIGNED BURIED STRUCTURE NO. 1 - NORTH TRIB

L.S. -14.29 % -22.62 % 15.48 %

360,000.00 -60,000.00 325,000.00 -95,000.00 485,000.00 65,000.00420,000.00

76 CONTRACTOR DESIGNED BURIED STRUCTURE NO. 2 - SOUTH TRIB

L.S. -21.25 % -30.00 % 6.25 %

315,000.00 -85,000.00 280,000.00 -120,000.00 425,000.00 25,000.00400,000.00

77 SUPERSTRUCTURE LELAND CREEK

L.S. -42.27 % -26.40 % -35.06 %

400,000.00 -292,910.00 510,000.00 -182,910.00 450,000.00 -242,910.00692,910.00

110.0000

78 BRIDGE RAILING TYPE BP - 12

450.0000 L.F. -26.67 % 110.0000 -26.67 % 95.0000 -36.67 %

49,500.00 -18,000.00 49,500.00 -18,000.00 42,750.00 -24,750.00

150.0000

67,500.00

110.0000

79 BRIDGE RAILING TYPE CHAIN LINK PIPE RAIL

215.0000 L.F. -63.33 % 125.0000 -58.33 % 165.0000 -45.00 %

23,650.00 -40,850.00 26,875.00 -37,625.00 35,475.00 -29,025.00

300.0000

64,500.00

256.0000

80 TRAFFIC BARRIER 

450.0000 L.F. -26.86 % 305.0000 -12.86 % 285.0000 -18.57 %

115,200.00 -42,300.00 137,250.00 -20,250.00 128,250.00 -29,250.00

350.0000

157,500.00

142.0000

81 CONCRETE FASCIA PANEL - PIER 1

350.0000 S.F. 15.45 % 102.0000 -17.07 % 125.0000 1.63 %

49,700.00 6,650.00 35,700.00 -7,350.00 43,750.00 700.00

123.0000

43,050.00

153.0000

82 CONCRETE FASCIA PANEL - PIER 2

230.0000 S.F. 24.39 % 145.0000 17.89 % 125.0000 1.63 %

35,190.00 6,900.00 33,350.00 5,060.00 28,750.00 460.00

123.0000

28,290.00

165.0000

83 CONCRETE FASCIA PANEL FOR GEOSYNTHETIC WALL 

373.0000 S.F. 91.86 % 100.0000 16.28 % 175.0000 103.49 %

61,545.00 29,467.00 37,300.00 5,222.00 65,275.00 33,197.00

86.0000

32,078.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C522 REVISION NO : BIDS OPENED ON : Nov 16 2022 
CONTRACT NO :009882 REGION NO : 3 AWARDED ON : Dec  8 2022 
VERSION NO :4 WORK ORDER# : XL6123

HWY :SR 101,104
TITLE :US 101

LELAND CREEK AND UNNAMED TRIBS
REMOVE FISH BARRIERS
22C522

PROJECT :
COUNTY(S) :JEFFERSON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/10/2022
13:59

DOT_RGGB01

0101(399)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680847
KENT WA 98031-1884
8404 S 196TH ST
SB STRUCTURES, LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100718CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. KRAEMER NORTH AMERICA, LLC.
609 N HILL BLVD 4055 21ST AVE W. SUITE 100

BURLINGTON   WA  982334600 SEATTLE   WA  981991247
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

24.0000

84 PREFABRICATED DRAINAGE MAT 

25.0000 S.Y. -60.00 % 180.0000 200.00 % 35.0000 -41.67 %

600.00 -900.00 4,500.00 3,000.00 875.00 -625.00

60.0000

1,500.00

460.0000

85 BRIDGE APPROACH SLAB 

315.0000 S.Y. 15.00 % 500.0000 25.00 % 465.0000 16.25 %

144,900.00 18,900.00 157,500.00 31,500.00 146,475.00 20,475.00

400.0000

126,000.00

SURFACING

37.3500

86 CRUSHED SURFACING BASE COURSE 

3482.0000 TON 0.95 % 40.0000 8.11 % 50.0000 35.14 %

130,052.70 1,218.70 139,280.00 10,446.00 174,100.00 45,266.00

37.0000

128,834.00

HOT MIX ASPHALT

15.0000

87 PLANING BITUMINOUS PAVEMENT 

750.0000 S.Y. -16.67 % 19.0000 5.56 % 10.0000 -44.44 %

11,250.00 -2,250.00 14,250.00 750.00 7,500.00 -6,000.00

18.0000

13,500.00

175.0000

88 HMA CL. 1/2 IN. PG 58H-22

2160.0000 TON 25.00 % 200.0000 42.86 % 175.0000 25.00 %

378,000.00 75,600.00 432,000.00 129,600.00 378,000.00 75,600.00

140.0000

302,400.00

89 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

9,600.00 9,600.00 9,600.009,600.00

90 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

16,100.00 16,100.00 16,100.0016,100.00

91 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

33,343.00 33,343.00 33,343.0033,343.00

400.0000

92 HMA CORE-ROADWAY 

21.0000 EACH 60.00 % 450.0000 80.00 % 750.0000 200.00 %

8,400.00 3,150.00 9,450.00 4,200.00 15,750.00 10,500.00

250.0000

5,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C522 REVISION NO : BIDS OPENED ON : Nov 16 2022 
CONTRACT NO :009882 REGION NO : 3 AWARDED ON : Dec  8 2022 
VERSION NO :4 WORK ORDER# : XL6123

HWY :SR 101,104
TITLE :US 101

LELAND CREEK AND UNNAMED TRIBS
REMOVE FISH BARRIERS
22C522

PROJECT :
COUNTY(S) :JEFFERSON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/10/2022
13:59

DOT_RGGB01

0101(399)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680847
KENT WA 98031-1884
8404 S 196TH ST
SB STRUCTURES, LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100718CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. KRAEMER NORTH AMERICA, LLC.
609 N HILL BLVD 4055 21ST AVE W. SUITE 100

BURLINGTON   WA  982334600 SEATTLE   WA  981991247
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

375.0000

93 HMA FOR APPROACH CL. 1/2 IN. PG 58H-22

60.0000 TON 57.56 % 425.0000 78.57 % 375.0000 57.56 %

22,500.00 8,220.00 25,500.00 11,220.00 22,500.00 8,220.00

238.0000

14,280.00

94 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00

EROSION CONTROL AND ROADSIDE PLANTING

15.0000

95 STABILIZED CONSTRUCTION ENTRANCE 

1135.0000 S.Y. -59.46 % 30.0000 -18.92 % 32.0000 -13.51 %

17,025.00 -24,970.00 34,050.00 -7,945.00 36,320.00 -5,675.00

37.0000

41,995.00

18.0000

96 COMPOST SOCK 

847.0000 L.F. 80.00 % 21.0000 110.00 % 18.0000 80.00 %

15,246.00 6,776.00 17,787.00 9,317.00 15,246.00 6,776.00

10.0000

8,470.00

18.0000

97 COIR LOG 

285.0000 L.F. 80.00 % 21.0000 110.00 % 18.0000 80.00 %

5,130.00 2,280.00 5,985.00 3,135.00 5,130.00 2,280.00

10.0000

2,850.00

98 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. -53.33 % -53.33 % -75.56 %

105,000.00 -120,000.00 105,000.00 -120,000.00 55,000.00 -170,000.00225,000.00

13,600.0000

99 SEEDING, FERTILIZING, AND MULCHING 

0.1700 ACRE 36.00 % 15,000.0000 50.00 % 13,600.0000 36.00 %

2,312.00 612.00 2,550.00 850.00 2,312.00 612.00

10,000.0000

1,700.00

20.0000

100 TOPSOIL TYPE A 

280.0000 S.Y. -42.86 % 23.0000 -34.29 % 20.0000 -42.86 %

5,600.00 -4,200.00 6,440.00 -3,360.00 5,600.00 -4,200.00

35.0000

9,800.00

8.0000

101 FASCINES 

1651.0000 L.F. -78.38 % 9.0000 -75.68 % 8.0000 -78.38 %

13,208.00 -47,879.00 14,859.00 -46,228.00 13,208.00 -47,879.00

37.0000

61,087.00

34,000.0000

102 FINE COMPOST 

0.2600 ACRE 54.55 % 40,000.0000 81.82 % 34,000.0000 54.55 %

8,840.00 3,120.00 10,400.00 4,680.00 8,840.00 3,120.00

22,000.0000

5,720.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C522 REVISION NO : BIDS OPENED ON : Nov 16 2022 
CONTRACT NO :009882 REGION NO : 3 AWARDED ON : Dec  8 2022 
VERSION NO :4 WORK ORDER# : XL6123

HWY :SR 101,104
TITLE :US 101

LELAND CREEK AND UNNAMED TRIBS
REMOVE FISH BARRIERS
22C522

PROJECT :
COUNTY(S) :JEFFERSON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/10/2022
13:59

DOT_RGGB01

0101(399)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680847
KENT WA 98031-1884
8404 S 196TH ST
SB STRUCTURES, LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100718CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. KRAEMER NORTH AMERICA, LLC.
609 N HILL BLVD 4055 21ST AVE W. SUITE 100

BURLINGTON   WA  982334600 SEATTLE   WA  981991247
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

25.0000

103 MEDIUM COMPOST 

90.0000 S.Y. 61.29 % 29.0000 87.10 % 25.0000 61.29 %

2,250.00 855.00 2,610.00 1,215.00 2,250.00 855.00

15.5000

1,395.00

34,000.0000

104 BARK OR WOOD CHIP MULCH 

0.3400 ACRE 70.00 % 39,000.0000 95.00 % 34,000.0000 70.00 %

11,560.00 4,760.00 13,260.00 6,460.00 11,560.00 4,760.00

20,000.0000

6,800.00

3.0000

105 HIGH VISIBILITY FENCE 

3240.0000 L.F. -57.14 % 5.5000 -21.43 % 5.0000 -28.57 %

9,720.00 -12,960.00 17,820.00 -4,860.00 16,200.00 -6,480.00

7.0000

22,680.00

6.0000

106 HIGH VISIBILITY SILT FENCE 

2080.0000 L.F. 20.00 % 8.0000 60.00 % 8.0000 60.00 %

12,480.00 2,080.00 16,640.00 6,240.00 16,640.00 6,240.00

5.0000

10,400.00

TRAFFIC

35.0000

107 EXTRUDED CURB 

511.0000 L.F. 150.00 % 40.0000 185.71 % 35.0000 150.00 %

17,885.00 10,731.00 20,440.00 13,286.00 17,885.00 10,731.00

14.0000

7,154.00

54.0900

108 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

212.5000 L.F. 25.79 % 64.0000 48.84 % 54.0000 25.58 %

11,494.13 2,356.63 13,600.00 4,462.50 11,475.00 2,337.50

43.0000

9,137.50

45.8500

109 BEAM GUARDRAIL TYPE 31 

437.5000 L.F. 6.63 % 55.0000 27.91 % 46.0000 6.98 %

20,059.38 1,246.88 24,062.50 5,250.00 20,125.00 1,312.50

43.0000

18,812.50

5,163.6500

110 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

11.0000 EACH 25.82 % 7,750.0000 88.84 % 5,150.0000 25.49 %

56,800.15 11,656.15 85,250.00 40,106.00 56,650.00 11,506.00

4,104.0000

45,144.00

3,909.0200

111 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

10.0000 EACH -7.91 % 5,350.0000 26.03 % 3,900.0000 -8.13 %

39,090.20 -3,359.80 53,500.00 11,050.00 39,000.00 -3,450.00

4,245.0000

42,450.00

0.0000

112 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00

0.0001

0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C522 REVISION NO : BIDS OPENED ON : Nov 16 2022 
CONTRACT NO :009882 REGION NO : 3 AWARDED ON : Dec  8 2022 
VERSION NO :4 WORK ORDER# : XL6123

HWY :SR 101,104
TITLE :US 101

LELAND CREEK AND UNNAMED TRIBS
REMOVE FISH BARRIERS
22C522

PROJECT :
COUNTY(S) :JEFFERSON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/10/2022
13:59

DOT_RGGB01

0101(399)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680847
KENT WA 98031-1884
8404 S 196TH ST
SB STRUCTURES, LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100718CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. KRAEMER NORTH AMERICA, LLC.
609 N HILL BLVD 4055 21ST AVE W. SUITE 100

BURLINGTON   WA  982334600 SEATTLE   WA  981991247
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

223.9200

113 SINGLE SLOPE CONCRETE BARRIER 

120.0000 L.F. -3.90 % 415.0000 78.11 % 225.0000 -3.43 %

26,870.40 -1,089.60 49,800.00 21,840.00 27,000.00 -960.00

233.0000

27,960.00

71.0300

114 TEMPORARY BARRIER 

1369.0000 L.F. 57.84 % 48.0000 6.67 % 65.0000 44.44 %

97,240.07 35,635.07 65,712.00 4,107.00 88,985.00 27,380.00

45.0000

61,605.00

42,463.7200

115 PERMANENT IMPACT ATTENUATOR 

1.0000 EACH -5.93 % 51,000.0000 12.98 % 42,500.0000 -5.85 %

42,463.72 -2,676.28 51,000.00 5,860.00 42,500.00 -2,640.00

45,140.0000

45,140.00

72.8400

116 FLEXIBLE GUIDE POST 

12.0000 EACH -10.07 % 85.0000 4.94 % 75.0000 -7.41 %

874.08 -97.92 1,020.00 48.00 900.00 -72.00

81.0000

972.00

1.7500

117 PAINT LINE 

10240.0000 L.F. 75.00 % 2.0000 100.00 % 1.7500 75.00 %

17,920.00 7,680.00 20,480.00 10,240.00 17,920.00 7,680.00

1.0000

10,240.00

60,000.0000

118 CENTERLINE RUMBLE STRIP 

0.2500 MI. 174.25 % 69,000.0000 215.39 % 60,000.0000 174.25 %

15,000.00 9,530.50 17,250.00 11,780.50 15,000.00 9,530.50

21,878.0000

5,469.50

2,500.0000

119 RAISED PAVEMENT MARKER TYPE 2 

0.0400 HUND -64.14 % 2,850.0000 -59.12 % 2,500.0000 -64.14 %

100.00 -178.88 114.00 -164.88 100.00 -178.88

6,972.0000

278.88

35,000.0000

120 RECESSED PAVEMENT MARKER 

0.2200 HUND 79.46 % 40,000.0000 105.10 % 35,000.0000 79.46 %

7,700.00 3,409.34 8,800.00 4,509.34 7,700.00 3,409.34

19,503.0000

4,290.66

20.0000

121 TEMPORARY TRANSVERSE RUMBLE STRIP

1260.0000 L.F. -33.33 % 28.5000 -5.00 % 10.0000 -66.67 %

25,200.00 -12,600.00 35,910.00 -1,890.00 12,600.00 -25,200.00

30.0000

37,800.00

122 PERMANENT SIGNING 

L.S. -21.88 % 1,681.25 % 368.75 %

2,500.00 -700.00 57,000.00 53,800.00 15,000.00 11,800.003,200.00

10.0000

123 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

1020.0000 L.F. 2,400.00 % 11.5000 2,775.00 % 10.0000 2,400.00 %

10,200.00 9,792.00 11,730.00 11,322.00 10,200.00 9,792.00

0.4000

408.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C522 REVISION NO : BIDS OPENED ON : Nov 16 2022 
CONTRACT NO :009882 REGION NO : 3 AWARDED ON : Dec  8 2022 
VERSION NO :4 WORK ORDER# : XL6123

HWY :SR 101,104
TITLE :US 101

LELAND CREEK AND UNNAMED TRIBS
REMOVE FISH BARRIERS
22C522

PROJECT :
COUNTY(S) :JEFFERSON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/10/2022
13:59

DOT_RGGB01

0101(399)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680847
KENT WA 98031-1884
8404 S 196TH ST
SB STRUCTURES, LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100718CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. KRAEMER NORTH AMERICA, LLC.
609 N HILL BLVD 4055 21ST AVE W. SUITE 100

BURLINGTON   WA  982334600 SEATTLE   WA  981991247
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

3.5000

124 TEMPORARY PAVEMENT MARKING-LONG DURATION 

5980.0000 L.F. 118.75 % 4.0000 150.00 % 3.5000 118.75 %

20,930.00 11,362.00 23,920.00 14,352.00 20,930.00 11,362.00

1.6000

9,568.00

10.0000

125 TEMPORARY STOP LINE - SHORT DURATION 

60.0000 L.F. 25.00 % 11.0000 37.50 % 10.0000 25.00 %

600.00 120.00 660.00 180.00 600.00 120.00

8.0000

480.00

15.0000

126 TEMPORARY STOP LINE - LONG DURATION 

30.0000 L.F. 87.50 % 17.0000 112.50 % 15.0000 87.50 %

450.00 210.00 510.00 270.00 450.00 210.00

8.0000

240.00

127 TEMPORARY ILLUMINATION SYSTEM 

L.S. 617.95 % 192.31 % 182.05 %

140,000.00 120,500.00 57,000.00 37,500.00 55,000.00 35,500.0019,500.00

55.0000

128 CONDUIT PIPE 2 IN. DIAM. 

900.0000 L.F. -8.33 % 50.0000 -16.67 % 45.0000 -25.00 %

49,500.00 -4,500.00 45,000.00 -9,000.00 40,500.00 -13,500.00

60.0000

54,000.00

129 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -32.79 % 12.02 % -62.66 %

450,000.00 -219,506.00 750,000.00 80,494.00 250,000.00 -419,506.00669,506.00

OTHER ITEMS

130 PROJECT PARTNERING 

CALC 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00

131 TYPE B PROGRESS SCHEDULE 

L.S. -66.67 % -92.33 % -83.33 %

5,000.00 -10,000.00 1,150.00 -13,850.00 2,500.00 -12,500.0015,000.00

20.0000

132 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

140.0000 C.Y. -25.93 % 27.0000 0.00 % 1.0000 -96.30 %

2,800.00 -980.00 3,780.00 0.00 140.00 -3,640.00

27.0000

3,780.00

2.0000

133 SHORING OR EXTRA EXCAVATION CLASS B 

530.0000 S.F. -81.82 % 5.0000 -54.55 % 5.0000 -54.55 %

1,060.00 -4,770.00 2,650.00 -3,180.00 2,650.00 -3,180.00

11.0000

5,830.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C522 REVISION NO : BIDS OPENED ON : Nov 16 2022 
CONTRACT NO :009882 REGION NO : 3 AWARDED ON : Dec  8 2022 
VERSION NO :4 WORK ORDER# : XL6123

HWY :SR 101,104
TITLE :US 101

LELAND CREEK AND UNNAMED TRIBS
REMOVE FISH BARRIERS
22C522

PROJECT :
COUNTY(S) :JEFFERSON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/10/2022
13:59

DOT_RGGB01

0101(399)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680847
KENT WA 98031-1884
8404 S 196TH ST
SB STRUCTURES, LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100718CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. KRAEMER NORTH AMERICA, LLC.
609 N HILL BLVD 4055 21ST AVE W. SUITE 100

BURLINGTON   WA  982334600 SEATTLE   WA  981991247
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

134 STRUCTURE SURVEYING 

L.S. -50.00 % -80.00 % -80.77 %

65,000.00 -65,000.00 26,000.00 -104,000.00 25,000.00 -105,000.00130,000.00

135 ROADWAY SURVEYING 

L.S. -23.53 % 115.29 % 82.35 %

65,000.00 -20,000.00 183,000.00 98,000.00 155,000.00 70,000.0085,000.00

35.0000

136 WIRE FENCE TYPE 1 

181.0000 L.F. 169.23 % 38.0000 192.31 % 33.0000 153.85 %

6,335.00 3,982.00 6,878.00 4,525.00 5,973.00 3,620.00

13.0000

2,353.00

20.5000

137 WIRE FENCE TYPE 2 

614.0000 L.F. 36.67 % 23.0000 53.33 % 21.0000 40.00 %

12,587.00 3,377.00 14,122.00 4,912.00 12,894.00 3,684.00

15.0000

9,210.00

20.5000

138 TEMPORARY WIRE FENCE TYPE 2

132.0000 L.F. -43.06 % 23.0000 -36.11 % 21.0000 -41.67 %

2,706.00 -2,046.00 3,036.00 -1,716.00 2,772.00 -1,980.00

36.0000

4,752.00

6.0000

139 TRAINING 

400.0000 HR  -83.33 % 5.0000 -86.11 % 5.0000 -86.11 %

2,400.00 -12,000.00 2,000.00 -12,400.00 2,000.00 -12,400.00

36.0000

14,400.00

140 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

15,500.00 15,500.00 15,500.0015,500.00

141 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00

142 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-13.00 -13.00 -13.00-13.00

143 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

53,800.00 53,800.00 53,800.0053,800.00

144 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

756.00 756.00 756.00756.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C522 REVISION NO : BIDS OPENED ON : Nov 16 2022 
CONTRACT NO :009882 REGION NO : 3 AWARDED ON : Dec  8 2022 
VERSION NO :4 WORK ORDER# : XL6123

HWY :SR 101,104
TITLE :US 101

LELAND CREEK AND UNNAMED TRIBS
REMOVE FISH BARRIERS
22C522

PROJECT :
COUNTY(S) :JEFFERSON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/10/2022
13:59

DOT_RGGB01

0101(399)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680847
KENT WA 98031-1884
8404 S 196TH ST
SB STRUCTURES, LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100718CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. KRAEMER NORTH AMERICA, LLC.
609 N HILL BLVD 4055 21ST AVE W. SUITE 100

BURLINGTON   WA  982334600 SEATTLE   WA  981991247
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

145 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00

146 SPCC PLAN 

L.S. 0.71 % -80.00 % -90.00 %

5,035.45 35.45 1,000.00 -4,000.00 500.00 -4,500.005,000.00

3.0000

147 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

1500.0000 S.Y. -25.00 % 4.0000 0.00 % 3.0000 -25.00 %

4,500.00 -1,500.00 6,000.00 0.00 4,500.00 -1,500.00

4.0000

6,000.00

6.0000

148 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

160.0000 S.Y. 20.00 % 6.0000 20.00 % 18.0000 260.00 %

960.00 160.00 960.00 160.00 2,880.00 2,080.00

5.0000

800.00

30.0000

149 GEOSYNTHETIC RETAINING WALL 

434.0000 S.F. -37.50 % 91.0000 89.58 % 29.0000 -39.58 %

13,020.00 -7,812.00 39,494.00 18,662.00 12,586.00 -8,246.00

48.0000

20,832.00

650.0000

150 MAILBOX SUPPORT TYPE TYPE 1

1.0000 EACH 0.00 % 1,500.0000 130.77 % 1,250.0000 92.31 %

650.00 0.00 1,500.00 850.00 1,250.00 600.00

650.0000

650.00

35,000.0000

151 SEEDING, FERTILIZING, AND MULCHING - SITE (NATIVE)

0.0300 ACRE 250.00 % 30,000.0000 200.00 % 75,000.0000 650.00 %

1,050.00 750.00 900.00 600.00 2,250.00 1,950.00

10,000.0000

300.00

50.0000

152 CEMENT CONC. GUTTER 

89.0000 L.F. 2.04 % 200.0000 308.16 % 95.0000 93.88 %

4,450.00 89.00 17,800.00 13,439.00 8,455.00 4,094.00

49.0000

4,361.00

670.0000

153 CONSTRUCTING 6FT. DIAM. UNREINF. SHAFT

210.0000 L.F. -59.39 % 795.0000 -51.82 % 650.0000 -60.61 %

140,700.00 -205,800.00 166,950.00 -179,550.00 136,500.00 -210,000.00

1,650.0000

346,500.00

154 WORK ZONE SAFETY CONTINGENCY 

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C522 REVISION NO : BIDS OPENED ON : Nov 16 2022 
CONTRACT NO :009882 REGION NO : 3 AWARDED ON : Dec  8 2022 
VERSION NO :4 WORK ORDER# : XL6123

HWY :SR 101,104
TITLE :US 101

LELAND CREEK AND UNNAMED TRIBS
REMOVE FISH BARRIERS
22C522

PROJECT :
COUNTY(S) :JEFFERSON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/10/2022
13:59

DOT_RGGB01

0101(399)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680847
KENT WA 98031-1884
8404 S 196TH ST
SB STRUCTURES, LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100718CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. KRAEMER NORTH AMERICA, LLC.
609 N HILL BLVD 4055 21ST AVE W. SUITE 100

BURLINGTON   WA  982334600 SEATTLE   WA  981991247
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

1,374.9800

155 BEAM GUARDRAILANCHOR TYPE 11 

1.0000 EACH -6.59 % 3,200.0000 117.39 % 1,500.0000 1.90 %

1,374.98 -97.02 3,200.00 1,728.00 1,500.00 28.00

1,472.0000

1,472.00

$9,047,047.46 -8.31% $9,876,543.21 0.09% $10,886,500.00 10.33%$9,867,465.17CONTRACT TOTAL

$10,886,500.00$9,047,047.46 $9,876,543.21BASE TOTAL -8.31% 0.09% 10.33%$9,867,465.17



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C522 REVISION NO : BIDS OPENED ON : Nov 16 2022 
CONTRACT NO :009882 REGION NO : 3 AWARDED ON : Dec  8 2022 
VERSION NO :4 WORK ORDER# : XL6123

HWY :SR 101,104
TITLE :US 101

LELAND CREEK AND UNNAMED TRIBS
REMOVE FISH BARRIERS
22C522

PROJECT :
COUNTY(S) :JEFFERSON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/10/2022
13:59

DOT_RGGB01

0101(399)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BUCKLEY   WA  983210674
SUMNER, WA  98390-9639
2003 136TH AVE E SUITE 200
JOHANSEN CONSTRUCTION COMPANY, 

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100589CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

1 MOBILIZATION 

L.S. 22.31 % -100.00 %

1,091,580.00 199,083.00 0.00892,497.00

91,000.0000

2 CLEARING AND GRUBBING 

0.6000 ACRE 157.79 % -100.00 %

54,600.00 33,420.00 0.00

35,300.0000

21,180.00

29,500.0000

3 CLEARING

0.4300 ACRE 11.78 % -100.00 %

12,685.00 1,336.87 0.00

26,391.0000

11,348.13

21.0000

4 REMOVING ASPHALT CONC. PAVEMENT 

455.0000 S.Y. -55.32 % -100.00 %

9,555.00 -11,830.00 0.00

47.0000

21,385.00

5 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 %

30,000.00 0.0030,000.00

6 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 %

60,000.00 0.0060,000.00

17.4000

7 REMOVING GUARDRAIL 

460.0000 L.F. 190.00 % -100.00 %

8,004.00 5,244.00 0.00

6.0000

2,760.00

367.0000

8 REMOVING GUARDRAIL ANCHOR 

4.0000 EACH 28.32 % -100.00 %

1,468.00 324.00 0.00

286.0000

1,144.00

4.2500

9 REMOVING PAINT LINE 

5050.0000 L.F. 112.50 % -100.00 %

21,462.50 11,362.50 0.00

2.0000

10,100.00

7.3500

10 REMOVING WIRE FENCE 

1220.0000 L.F. 83.75 % -100.00 %

8,967.00 4,087.00 0.00

4.0000

4,880.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C522 REVISION NO : BIDS OPENED ON : Nov 16 2022 
CONTRACT NO :009882 REGION NO : 3 AWARDED ON : Dec  8 2022 
VERSION NO :4 WORK ORDER# : XL6123

HWY :SR 101,104
TITLE :US 101

LELAND CREEK AND UNNAMED TRIBS
REMOVE FISH BARRIERS
22C522

PROJECT :
COUNTY(S) :JEFFERSON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/10/2022
13:59

DOT_RGGB01

0101(399)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BUCKLEY   WA  983210674
SUMNER, WA  98390-9639
2003 136TH AVE E SUITE 200
JOHANSEN CONSTRUCTION COMPANY, 

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100589CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

11 EARTHWORK SITE - NORTH TRIB

L.S. 60.28 % -100.00 %

540,000.00 203,100.00 0.00336,900.00

12 EARTHWORK SITE - SOUTH TRIB

L.S. 270.06 % -100.00 %

327,500.00 239,000.00 0.0088,500.00

13 EARTHWORK SITE - LELAND CREEK

L.S. 95.72 % -100.00 %

640,000.00 313,000.00 0.00327,000.00

14 TEMPORARY ROADWAY INSTALL AND REMOVE

L.S. 65.17 % -100.00 %

395,000.00 155,850.00 0.00239,150.00

DRAINAGE

30.0000

15 DITCH EXCAVATION INCL. HAUL 

553.0000 C.Y. -23.08 % -100.00 %

16,590.00 -4,977.00 0.00

39.0000

21,567.00

1,365.0000

16 LARGE WOODY MATERIAL (LWM) TYPE NT-1

1.0000 EACH -19.89 % -100.00 %

1,365.00 -339.00 0.00

1,704.0000

1,704.00

1,615.0000

17 LARGE WOODY MATERIAL (LWM) TYPE NT-2

2.0000 EACH -5.00 % -100.00 %

3,230.00 -170.00 0.00

1,700.0000

3,400.00

3,590.0000

18 LARGE WOODY MATERIAL (LWM) TYPE NT-3

1.0000 EACH -38.10 % -100.00 %

3,590.00 -2,210.00 0.00

5,800.0000

5,800.00

2,295.0000

19 LARGE WOODY MATERIAL (LWM) TYPE NT-4

2.0000 EACH -61.10 % -100.00 %

4,590.00 -7,210.00 0.00

5,900.0000

11,800.00

1,005.0000

20 LARGE WOODY MATERIAL (LWM) TYPE NT-5

1.0000 EACH 0.50 % -100.00 %

1,005.00 5.00 0.00

1,000.0000

1,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C522 REVISION NO : BIDS OPENED ON : Nov 16 2022 
CONTRACT NO :009882 REGION NO : 3 AWARDED ON : Dec  8 2022 
VERSION NO :4 WORK ORDER# : XL6123

HWY :SR 101,104
TITLE :US 101

LELAND CREEK AND UNNAMED TRIBS
REMOVE FISH BARRIERS
22C522

PROJECT :
COUNTY(S) :JEFFERSON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/10/2022
13:59

DOT_RGGB01

0101(399)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BUCKLEY   WA  983210674
SUMNER, WA  98390-9639
2003 136TH AVE E SUITE 200
JOHANSEN CONSTRUCTION COMPANY, 

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100589CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

1,265.0000

21 LARGE WOODY MATERIAL (LWM) TYPE NT-6

1.0000 EACH 5.42 % -100.00 %

1,265.00 65.00 0.00

1,200.0000

1,200.00

1,615.0000

22 LARGE WOODY MATERIAL (LWM) TYPE NT-7

1.0000 EACH -61.55 % -100.00 %

1,615.00 -2,585.00 0.00

4,200.0000

4,200.00

1,365.0000

23 LARGE WOODY MATERIAL (LWM) TYPE NT-8

2.0000 EACH -19.71 % -100.00 %

2,730.00 -670.00 0.00

1,700.0000

3,400.00

1,040.0000

24 LARGE WOODY MATERIAL (LWM) TYPE NT-9

1.0000 EACH -75.24 % -100.00 %

1,040.00 -3,160.00 0.00

4,200.0000

4,200.00

890.0000

25 LARGE WOODY MATERIAL (LWM) TYPE ST-1

1.0000 EACH -11.00 % -100.00 %

890.00 -110.00 0.00

1,000.0000

1,000.00

1,265.0000

26 LARGE WOODY MATERIAL (LWM) TYPE ST-2

4.0000 EACH -68.38 % -100.00 %

5,060.00 -10,940.00 0.00

4,000.0000

16,000.00

1,615.0000

27 LARGE WOODY MATERIAL (LWM) TYPE ST-3

2.0000 EACH -59.63 % -100.00 %

3,230.00 -4,770.00 0.00

4,000.0000

8,000.00

1,240.0000

28 LARGE WOODY MATERIAL (LWM) TYPE ST-4

2.0000 EACH -81.58 % -100.00 %

2,480.00 -10,980.00 0.00

6,730.0000

13,460.00

1,265.0000

29 LARGE WOODY MATERIAL (LWM) TYPE ST-5

1.0000 EACH -73.65 % -100.00 %

1,265.00 -3,535.00 0.00

4,800.0000

4,800.00

1,265.0000

30 LARGE WOODY MATERIAL (LWM) TYPE ST-6

2.0000 EACH 5.42 % -100.00 %

2,530.00 130.00 0.00

1,200.0000

2,400.00

1,265.0000

31 LARGE WOODY MATERIAL (LWM) TYPE ST-7

1.0000 EACH -68.38 % -100.00 %

1,265.00 -2,735.00 0.00

4,000.0000

4,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C522 REVISION NO : BIDS OPENED ON : Nov 16 2022 
CONTRACT NO :009882 REGION NO : 3 AWARDED ON : Dec  8 2022 
VERSION NO :4 WORK ORDER# : XL6123

HWY :SR 101,104
TITLE :US 101

LELAND CREEK AND UNNAMED TRIBS
REMOVE FISH BARRIERS
22C522

PROJECT :
COUNTY(S) :JEFFERSON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/10/2022
13:59

DOT_RGGB01

0101(399)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BUCKLEY   WA  983210674
SUMNER, WA  98390-9639
2003 136TH AVE E SUITE 200
JOHANSEN CONSTRUCTION COMPANY, 

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100589CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

1,975.0000

32 LARGE WOODY MATERIAL (LWM) TYPE L-1

1.0000 EACH -1.25 % -100.00 %

1,975.00 -25.00 0.00

2,000.0000

2,000.00

3,975.0000

33 LARGE WOODY MATERIAL (LWM) TYPE L-2

1.0000 EACH -25.00 % -100.00 %

3,975.00 -1,325.00 0.00

5,300.0000

5,300.00

4,245.0000

34 LARGE WOODY MATERIAL (LWM) TYPE L-3

1.0000 EACH -35.68 % -100.00 %

4,245.00 -2,355.00 0.00

6,600.0000

6,600.00

3,975.0000

35 LARGE WOODY MATERIAL (LWM) TYPE L-4

1.0000 EACH -20.50 % -100.00 %

3,975.00 -1,025.00 0.00

5,000.0000

5,000.00

2,220.0000

36 LARGE WOODY MATERIAL (LWM) TYPE L-5

1.0000 EACH -60.36 % -100.00 %

2,220.00 -3,380.00 0.00

5,600.0000

5,600.00

4,245.0000

37 LARGE WOODY MATERIAL (LWM) TYPE L-6

1.0000 EACH -15.10 % -100.00 %

4,245.00 -755.00 0.00

5,000.0000

5,000.00

4,245.0000

38 LARGE WOODY MATERIAL (LWM) TYPE L-7

1.0000 EACH -15.10 % -100.00 %

4,245.00 -755.00 0.00

5,000.0000

5,000.00

915.0000

39 LARGE WOODY MATERIAL (LWM) TYPE L-8

3.0000 EACH -39.00 % -100.00 %

2,745.00 -1,755.00 0.00

1,500.0000

4,500.00

915.0000

40 LARGE WOODY MATERIAL (LWM) TYPE L-8A

3.0000 EACH -8.50 % -100.00 %

2,745.00 -255.00 0.00

1,000.0000

3,000.00

915.0000

41 LARGE WOODY MATERIAL (LWM) TYPE L-8B

2.0000 EACH -8.50 % -100.00 %

1,830.00 -170.00 0.00

1,000.0000

2,000.00

1,265.0000

42 LARGE WOODY MATERIAL (LWM) TYPE L-9

1.0000 EACH 26.50 % -100.00 %

1,265.00 265.00 0.00

1,000.0000

1,000.00
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DRAINAGE

1,265.0000

43 LARGE WOODY MATERIAL (LWM) TYPE L-10

2.0000 EACH 26.50 % -100.00 %

2,530.00 530.00 0.00

1,000.0000

2,000.00

48.0000

44 SLASH

18.0000 C.Y. -82.48 % -100.00 %

864.00 -4,068.00 0.00

274.0000

4,932.00

77.5000

45 STREAMBED SAND

226.0000 TON 19.23 % -100.00 %

17,515.00 2,825.00 0.00

65.0000

14,690.00

36.5000

46 STREAMBED SEDIMENT 

4301.0000 TON -35.96 % -100.00 %

156,986.50 -88,170.50 0.00

57.0000

245,157.00

51.0000

47 STREAMBED COBBLES 4 IN. 

773.0000 TON 13.33 % -100.00 %

39,423.00 4,638.00 0.00

45.0000

34,785.00

77.5000

48 STREAMBED COBBLES 8 IN. 

345.0000 TON 4.73 % -100.00 %

26,737.50 1,207.50 0.00

74.0000

25,530.00

95.5000

49 STREAMBED BOULDER TYPE ONE 

113.0000 TON -10.75 % -100.00 %

10,791.50 -1,299.50 0.00

107.0000

12,091.00

90.0000

50 ROCK FOR EROSION AND SCOUR PROTECTION CLASS A 

232.0000 TON 11.11 % -100.00 %

20,880.00 2,088.00 0.00

81.0000

18,792.00

53.0000

51 QUARRY SPALLS 

552.0000 TON -23.19 % -100.00 %

29,256.00 -8,832.00 0.00

69.0000

38,088.00

41.0000

52 UNDERDRAIN PIPE 6 IN. DIAM. 

205.0000 L.F. 64.00 % -100.00 %

8,405.00 3,280.00 0.00

25.0000

5,125.00

34.0000

53 DRAIN PIPE 6 IN. DIAM. 

116.0000 L.F. -17.07 % -100.00 %

3,944.00 -812.00 0.00

41.0000

4,756.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C522 REVISION NO : BIDS OPENED ON : Nov 16 2022 
CONTRACT NO :009882 REGION NO : 3 AWARDED ON : Dec  8 2022 
VERSION NO :4 WORK ORDER# : XL6123

HWY :SR 101,104
TITLE :US 101

LELAND CREEK AND UNNAMED TRIBS
REMOVE FISH BARRIERS
22C522

PROJECT :
COUNTY(S) :JEFFERSON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/10/2022
13:59

DOT_RGGB01

0101(399)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BUCKLEY   WA  983210674
SUMNER, WA  98390-9639
2003 136TH AVE E SUITE 200
JOHANSEN CONSTRUCTION COMPANY, 

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100589CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

106.0000

54 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM. 

78.0000 L.F. 23.26 % -100.00 %

8,268.00 1,560.00 0.00

86.0000

6,708.00

55 TEMPORARY STREAM DIVERSION - NORTH TRIB

L.S. -18.08 % -100.00 %

72,500.00 -16,000.00 0.0088,500.00

56 TEMPORARY STREAM DIVERSION - SOUTH TRIB

L.S. -18.08 % -100.00 %

72,500.00 -16,000.00 0.0088,500.00

57 TEMPORARY STREAM DIVERSION - LELAND CREEK

L.S. 238.98 % -100.00 %

300,000.00 211,500.00 0.0088,500.00

58 FISH EXCLUSION 

EST. 0.00 % 0.00 %

30,000.00 0.0030,000.00

59 FORCE ACCOUNT - ADDITIONAL STREAMBED GRADING

EST. 0.00 % 0.00 %

15,000.00 0.0015,000.00

STORM SEWER

5,095.0000

60 CATCH BASIN TYPE 2 48 IN. DIAM. 

3.0000 EACH -3.10 % -100.00 %

15,285.00 -489.00 0.00

5,258.0000

15,774.00

4.0000

61 TESTING STORM SEWER PIPE 

74.0000 L.F. -11.11 % -100.00 %

296.00 -37.00 0.00

4.5000

333.00

147.5000

62 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 

74.0000 L.F. 39.15 % -100.00 %

10,915.00 3,071.00 0.00

106.0000

7,844.00
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STORM SEWER

2,250.0000

63 LEVEL SPREADER

2.0000 EACH 125.00 % -100.00 %

4,500.00 2,500.00 0.00

1,000.0000

2,000.00

STRUCTURE

32.5000

64 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

465.0000 C.Y. -7.14 % -100.00 %

15,112.50 -1,162.50 0.00

35.0000

16,275.00

65 SHORING OR EXTRA EXCAVATION CL. A 

L.S. 273.68 % -100.00 %

710,000.00 520,000.00 0.00190,000.00

1,520.0000

66 CONSTRUCTING 6 FT. DIAM SHAFT 

470.0000 L.F. -15.56 % -100.00 %

714,400.00 -131,600.00 0.00

1,800.0000

846,000.00

475.0000

67 SHAFT - 30 IN. DIAMETER 

480.0000 L.F. 103.86 % -100.00 %

228,000.00 116,160.00 0.00

233.0000

111,840.00

187.0000

68 FURNISHING SOLDIER PILE W14X145

470.0000 L.F. -25.20 % -100.00 %

87,890.00 -29,610.00 0.00

250.0000

117,500.00

1.9000

69 ST. REINF. BAR FOR BRIDGE 

20000.0000 LB. -41.36 % -100.00 %

38,000.00 -26,800.00 0.00

3.2400

64,800.00

1,350.0000

70 QA SHAFT TEST 

9.0000 EACH 35.00 % -100.00 %

12,150.00 3,150.00 0.00

1,000.0000

9,000.00

2,800.0000

71 CONC. CLASS 4000 FOR BRIDGE 

180.0000 C.Y. 211.11 % -100.00 %

504,000.00 342,000.00 0.00

900.0000

162,000.00

785.0000

72 PRESTRESSED CONC. GIRDER WF66G

550.0000 L.F. -12.78 % -100.00 %

431,750.00 -63,250.00 0.00

900.0000

495,000.00
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STRUCTURE

73 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00

28.2500

74 LAGGING 

750.0000 S.F. -77.93 % -100.00 %

21,187.50 -74,812.50 0.00

128.0000

96,000.00

75 CONTRACTOR DESIGNED BURIED STRUCTURE NO. 1 - NORTH TRIB

L.S. 1.19 % -100.00 %

425,000.00 5,000.00 0.00420,000.00

76 CONTRACTOR DESIGNED BURIED STRUCTURE NO. 2 - SOUTH TRIB

L.S. -10.63 % -100.00 %

357,500.00 -42,500.00 0.00400,000.00

77 SUPERSTRUCTURE LELAND CREEK

L.S. 10.40 % -100.00 %

765,000.00 72,090.00 0.00692,910.00

120.2500

78 BRIDGE RAILING TYPE BP - 12

450.0000 L.F. -19.83 % -100.00 %

54,112.50 -13,387.50 0.00

150.0000

67,500.00

123.2500

79 BRIDGE RAILING TYPE CHAIN LINK PIPE RAIL

215.0000 L.F. -58.92 % -100.00 %

26,498.75 -38,001.25 0.00

300.0000

64,500.00

370.0000

80 TRAFFIC BARRIER 

450.0000 L.F. 5.71 % -100.00 %

166,500.00 9,000.00 0.00

350.0000

157,500.00

270.0000

81 CONCRETE FASCIA PANEL - PIER 1

350.0000 S.F. 119.51 % -100.00 %

94,500.00 51,450.00 0.00

123.0000

43,050.00

320.0000

82 CONCRETE FASCIA PANEL - PIER 2

230.0000 S.F. 160.16 % -100.00 %

73,600.00 45,310.00 0.00

123.0000

28,290.00

260.0000

83 CONCRETE FASCIA PANEL FOR GEOSYNTHETIC WALL 

373.0000 S.F. 202.33 % -100.00 %

96,980.00 64,902.00 0.00

86.0000

32,078.00
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STRUCTURE

26.7500

84 PREFABRICATED DRAINAGE MAT 

25.0000 S.Y. -55.42 % -100.00 %

668.75 -831.25 0.00

60.0000

1,500.00

760.0000

85 BRIDGE APPROACH SLAB 

315.0000 S.Y. 90.00 % -100.00 %

239,400.00 113,400.00 0.00

400.0000

126,000.00

SURFACING

33.0000

86 CRUSHED SURFACING BASE COURSE 

3482.0000 TON -10.81 % -100.00 %

114,906.00 -13,928.00 0.00

37.0000

128,834.00

HOT MIX ASPHALT

10.4000

87 PLANING BITUMINOUS PAVEMENT 

750.0000 S.Y. -42.22 % -100.00 %

7,800.00 -5,700.00 0.00

18.0000

13,500.00

198.0000

88 HMA CL. 1/2 IN. PG 58H-22

2160.0000 TON 41.43 % -100.00 %

427,680.00 125,280.00 0.00

140.0000

302,400.00

89 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

9,600.00 0.009,600.00

90 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

16,100.00 0.0016,100.00

91 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

33,343.00 0.0033,343.00

451.2500

92 HMA CORE-ROADWAY 

21.0000 EACH 80.50 % -100.00 %

9,476.25 4,226.25 0.00

250.0000

5,250.00
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HOT MIX ASPHALT

426.5000

93 HMA FOR APPROACH CL. 1/2 IN. PG 58H-22

60.0000 TON 79.20 % -100.00 %

25,590.00 11,310.00 0.00

238.0000

14,280.00

94 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-2.00 0.00-2.00

EROSION CONTROL AND ROADSIDE PLANTING

46.5000

95 STABILIZED CONSTRUCTION ENTRANCE 

1135.0000 S.Y. 25.68 % -100.00 %

52,777.50 10,782.50 0.00

37.0000

41,995.00

20.5000

96 COMPOST SOCK 

847.0000 L.F. 105.00 % -100.00 %

17,363.50 8,893.50 0.00

10.0000

8,470.00

20.5000

97 COIR LOG 

285.0000 L.F. 105.00 % -100.00 %

5,842.50 2,992.50 0.00

10.0000

2,850.00

98 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. -73.33 % -100.00 %

60,000.00 -165,000.00 0.00225,000.00

15,350.0000

99 SEEDING, FERTILIZING, AND MULCHING 

0.1700 ACRE 53.50 % -100.00 %

2,609.50 909.50 0.00

10,000.0000

1,700.00

22.5000

100 TOPSOIL TYPE A 

280.0000 S.Y. -35.71 % -100.00 %

6,300.00 -3,500.00 0.00

35.0000

9,800.00

9.0000

101 FASCINES 

1651.0000 L.F. -75.68 % -100.00 %

14,859.00 -46,228.00 0.00

37.0000

61,087.00

38,370.0000

102 FINE COMPOST 

0.2600 ACRE 74.41 % -100.00 %

9,976.20 4,256.20 0.00

22,000.0000

5,720.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22C522 REVISION NO : BIDS OPENED ON : Nov 16 2022 
CONTRACT NO :009882 REGION NO : 3 AWARDED ON : Dec  8 2022 
VERSION NO :4 WORK ORDER# : XL6123

HWY :SR 101,104
TITLE :US 101

LELAND CREEK AND UNNAMED TRIBS
REMOVE FISH BARRIERS
22C522

PROJECT :
COUNTY(S) :JEFFERSON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/10/2022
13:59

DOT_RGGB01

0101(399)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BUCKLEY   WA  983210674
SUMNER, WA  98390-9639
2003 136TH AVE E SUITE 200
JOHANSEN CONSTRUCTION COMPANY, 

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100589CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

28.5000

103 MEDIUM COMPOST 

90.0000 S.Y. 83.87 % -100.00 %

2,565.00 1,170.00 0.00

15.5000

1,395.00

38,375.0000

104 BARK OR WOOD CHIP MULCH 

0.3400 ACRE 91.88 % -100.00 %

13,047.50 6,247.50 0.00

20,000.0000

6,800.00

4.1000

105 HIGH VISIBILITY FENCE 

3240.0000 L.F. -41.43 % -100.00 %

13,284.00 -9,396.00 0.00

7.0000

22,680.00

7.0000

106 HIGH VISIBILITY SILT FENCE 

2080.0000 L.F. 40.00 % -100.00 %

14,560.00 4,160.00 0.00

5.0000

10,400.00

TRAFFIC

39.5000

107 EXTRUDED CURB 

511.0000 L.F. 182.14 % -100.00 %

20,184.50 13,030.50 0.00

14.0000

7,154.00

61.0000

108 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

212.5000 L.F. 41.86 % -100.00 %

12,962.50 3,825.00 0.00

43.0000

9,137.50

51.7000

109 BEAM GUARDRAIL TYPE 31 

437.5000 L.F. 20.23 % -100.00 %

22,618.75 3,806.25 0.00

43.0000

18,812.50

5,827.5000

110 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

11.0000 EACH 42.00 % -100.00 %

64,102.50 18,958.50 0.00

4,104.0000

45,144.00

4,415.0000

111 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

10.0000 EACH 4.00 % -100.00 %

44,150.00 1,700.00 0.00

4,245.0000

42,450.00

0.0000

112 DELETED ITEM 

0.0100 EACH 0.00 % 0.00 %

0.00 0.00 0.00

0.0001

0.00
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/10/2022
13:59

DOT_RGGB01

0101(399)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BUCKLEY   WA  983210674
SUMNER, WA  98390-9639
2003 136TH AVE E SUITE 200
JOHANSEN CONSTRUCTION COMPANY, 

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100589CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

253.0000

113 SINGLE SLOPE CONCRETE BARRIER 

120.0000 L.F. 8.58 % -100.00 %

30,360.00 2,400.00 0.00

233.0000

27,960.00

80.5000

114 TEMPORARY BARRIER 

1369.0000 L.F. 78.89 % -100.00 %

110,204.50 48,599.50 0.00

45.0000

61,605.00

47,925.0000

115 PERMANENT IMPACT ATTENUATOR 

1.0000 EACH 6.17 % -100.00 %

47,925.00 2,785.00 0.00

45,140.0000

45,140.00

45.2500

116 FLEXIBLE GUIDE POST 

12.0000 EACH -44.14 % -100.00 %

543.00 -429.00 0.00

81.0000

972.00

2.0000

117 PAINT LINE 

10240.0000 L.F. 100.00 % -100.00 %

20,480.00 10,240.00 0.00

1.0000

10,240.00

67,715.0000

118 CENTERLINE RUMBLE STRIP 

0.2500 MI. 209.51 % -100.00 %

16,928.75 11,459.25 0.00

21,878.0000

5,469.50

2,820.0000

119 RAISED PAVEMENT MARKER TYPE 2 

0.0400 HUND -59.55 % -100.00 %

112.80 -166.08 0.00

6,972.0000

278.88

39,500.0000

120 RECESSED PAVEMENT MARKER 

0.2200 HUND 102.53 % -100.00 %

8,690.00 4,399.34 0.00

19,503.0000

4,290.66

5.6500

121 TEMPORARY TRANSVERSE RUMBLE STRIP

1260.0000 L.F. -81.17 % -100.00 %

7,119.00 -30,681.00 0.00

30.0000

37,800.00

122 PERMANENT SIGNING 

L.S. 775.00 % -100.00 %

28,000.00 24,800.00 0.003,200.00

11.3000

123 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

1020.0000 L.F. 2,725.00 % -100.00 %

11,526.00 11,118.00 0.00

0.4000

408.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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TRAFFIC

4.0000

124 TEMPORARY PAVEMENT MARKING-LONG DURATION 

5980.0000 L.F. 150.00 % -100.00 %

23,920.00 14,352.00 0.00

1.6000

9,568.00

11.3000

125 TEMPORARY STOP LINE - SHORT DURATION 

60.0000 L.F. 41.25 % -100.00 %

678.00 198.00 0.00

8.0000

480.00

17.0000

126 TEMPORARY STOP LINE - LONG DURATION 

30.0000 L.F. 112.50 % -100.00 %

510.00 270.00 0.00

8.0000

240.00

127 TEMPORARY ILLUMINATION SYSTEM 

L.S. 541.03 % -100.00 %

125,000.00 105,500.00 0.0019,500.00

212.0000

128 CONDUIT PIPE 2 IN. DIAM. 

900.0000 L.F. 253.33 % -100.00 %

190,800.00 136,800.00 0.00

60.0000

54,000.00

129 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -32.04 % -100.00 %

455,000.00 -214,506.00 0.00669,506.00

OTHER ITEMS

130 PROJECT PARTNERING 

CALC 0.00 % 0.00 %

6,000.00 0.006,000.00

131 TYPE B PROGRESS SCHEDULE 

L.S. -33.33 % -100.00 %

10,000.00 -5,000.00 0.0015,000.00

28.5000

132 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

140.0000 C.Y. 5.56 % -100.00 %

3,990.00 210.00 0.00

27.0000

3,780.00

1.0000

133 SHORING OR EXTRA EXCAVATION CLASS B 

530.0000 S.F. -90.91 % -100.00 %

530.00 -5,300.00 0.00

11.0000

5,830.00
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134 STRUCTURE SURVEYING 

L.S. -82.69 % -100.00 %

22,500.00 -107,500.00 0.00130,000.00

135 ROADWAY SURVEYING 

L.S. 89.41 % -100.00 %

161,000.00 76,000.00 0.0085,000.00

37.2500

136 WIRE FENCE TYPE 1 

181.0000 L.F. 186.54 % -100.00 %

6,742.25 4,389.25 0.00

13.0000

2,353.00

23.0000

137 WIRE FENCE TYPE 2 

614.0000 L.F. 53.33 % -100.00 %

14,122.00 4,912.00 0.00

15.0000

9,210.00

23.3500

138 TEMPORARY WIRE FENCE TYPE 2

132.0000 L.F. -35.14 % -100.00 %

3,082.20 -1,669.80 0.00

36.0000

4,752.00

1.0000

139 TRAINING 

400.0000 HR  -97.22 % -100.00 %

400.00 -14,000.00 0.00

36.0000

14,400.00

140 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

15,500.00 0.0015,500.00

141 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 0.005.00

142 MINOR CHANGE 

CALC 0.00 % 0.00 %

-13.00 0.00-13.00

143 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

53,800.00 0.0053,800.00

144 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

756.00 0.00756.00
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145 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-3.00 0.00-3.00

146 SPCC PLAN 

L.S. -60.00 % -100.00 %

2,000.00 -3,000.00 0.005,000.00

4.0000

147 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

1500.0000 S.Y. 0.00 % -100.00 %

6,000.00 0.00 0.00

4.0000

6,000.00

3.5500

148 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

160.0000 S.Y. -29.00 % -100.00 %

568.00 -232.00 0.00

5.0000

800.00

110.0000

149 GEOSYNTHETIC RETAINING WALL 

434.0000 S.F. 129.17 % -100.00 %

47,740.00 26,908.00 0.00

48.0000

20,832.00

415.0000

150 MAILBOX SUPPORT TYPE TYPE 1

1.0000 EACH -36.15 % -100.00 %

415.00 -235.00 0.00

650.0000

650.00

15,350.0000

151 SEEDING, FERTILIZING, AND MULCHING - SITE (NATIVE)

0.0300 ACRE 53.50 % -100.00 %

460.50 160.50 0.00

10,000.0000

300.00

168.0000

152 CEMENT CONC. GUTTER 

89.0000 L.F. 242.86 % -100.00 %

14,952.00 10,591.00 0.00

49.0000

4,361.00

823.5000

153 CONSTRUCTING 6FT. DIAM. UNREINF. SHAFT

210.0000 L.F. -50.09 % -100.00 %

172,935.00 -173,565.00 0.00

1,650.0000

346,500.00

154 WORK ZONE SAFETY CONTINGENCY 

EST. 0.00 % 0.00 %

50,000.00 0.0050,000.00
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OTHER ITEMS

1,550.0000

155 BEAM GUARDRAILANCHOR TYPE 11 

1.0000 EACH 5.30 % -100.00 %

1,550.00 78.00 0.00

1,472.0000

1,472.00

$11,891,397.20 20.51% $0.00$9,867,465.17CONTRACT TOTAL

NO BID THIS ALTERNATENO BID THIS ALTERNATE$11,891,397.20BASE TOTAL 20.51%$9,867,465.17


